
Specification No. R-7203

Plan No. C-6626

Pre-Bid Conference

Thursday, 4/17/2025

Studebaker-
Loynes Complete 
Street Project

Disclaimer: This presentation is for general discussion purposes 
only and is not a part of the contract documents.  Bidders shall 
base their bids off their interpretation of the official bid 
documents.
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ATTENDANCE

• Attendance is mandatory for prime bidders at this pre-
bid conference meeting.

• Bids shall be disqualified for prime bidders failing to 
attend this pre-bid conference meeting.

• Further direction to sign-in to this meeting will be 
provided at the end of the meeting.

• Sign-In Sheet will be posted to Long Beach Buys.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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INTRODUCTIONS

Project Management:   Mouhsen Habib Joseph Khilla, P.E., T.E.

     Ed Kouzi, P.E.   Adrian Puyolt  

Project Financial Analyst:  Lilia Hom

Engineer of Record:   Sarmad Farjo (Michael Baker International)

Construction Management:  Charles Stephan (Ardurra Group)

Inspection:    Brian Frasso

     Robert Solis (Willdan Engineering)

Labor Compliance & DBE:  Margaret Talamantes

Project Labor Agreement (PLA): Nicholle Moore

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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NOTICE

This presentation is for general discussion purposes only and is 
not a part of the contract documents.  Bidders shall base their 
bids off their interpretation of the official bid documents.

Submit all questions through email to Adrian Puyolt at 
Adrian.Puyolt@longbeach.gov no later than:

Tuesday, April 22, 2025 by 5:00 p.m. (14 calendar days prior to bid 
opening). 

Questions received after the pre-bid question deadline may not be 
considered. Any responses provided during this presentation or 
verbally are not a part of the contract documents.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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PROJECT LOCATION MAP

Disclaimer: This 
presentation is for general 
discussion purposes only 
and is not a part of the 
contract documents.  
Bidders shall base their bids 
off their interpretation of 
the official bid documents.
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PROJECT SCOPE

• Approximately 5.9 mile federally-funded complete street project (5.1 mile Studebaker 
Road; 0.8 mile Loynes Drive) consisting of, but not limited to, the following corridor-wide 
infrastructure improvements:

• Pavement Resurfacing, Restoration, and Replacement (Fiber Reinforced)

• Bus Stop Islands

• Fiber Optic Installation

• Complete Traffic Signal Upgrades

• New Raised Medians

• Landscaping and Irrigation

• Signing, Striping, and Markings

• Lighting Bollards and Street Lighting

• Separated Multi-Use Trail and Bikeways

• Storm Drain

• Monument Sign

• Other Appurtenant Work required to complete the Work as described in Contract Documents

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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LOYNES DRIVE SIGNAGE AND STRIPING PLAN SET

• Additional 4 Sheet plan set covering the 
Work to be performed on Loynes Drive 
between Pacific Coast Highway and 
Studebaker Road.

• Follows after the main set of plans (232 
Sheet plan set).

• Bid Item No. 168 is specifically for this 
plan set (k-rail relocation, crash cushions, 
and loop detectors)

• Signing and Striping lump sum bid items 
are for the entire project limit including 
this area.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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CALTRANS INTERIM PLAN SET

• Additional 35 Sheet plan set covering the 
Work to be performed within Caltrans 
right of way at SR-22 and I-405.

• Follows after the main set of plans (232 
Sheet plan set).

• Bid Item Nos. 169 – 194 are specifically for 
this plan set.

• Signing and Striping lump sum bid items 
are for the entire project limit including 
this area.

• Division M of Specifications is specifically 
for this plan set.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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SITE CONSTRAINTS & COORDINATION WITH OTHERS

• Private Development Project at 300 Studebaker (intersection with Loynes 
Drive)

• Long Beach Utilities Department 24” Recycled Water Line Project

• Repairs at Los Cerritos Channel bridge (south of Loynes Drive)

• Adjacent Schools, especially McBride High School at Los Coyotes 
Diagonal/Parkcrest

• Adjacent Businesses, especially Parkcrest Center

• City of Seal Beach

• Southern California Edison (SCE)

• Long Beach Transit (LBT) and Orange County Transportation Authority (OCTA)

• Utility Owners (adjusting or working adjacent)

• Biologist at Los Cerritos Wetlands / Bird Nesting Survey per Coastal Permit

• Caltrans Permitting

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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LICENSES AND PERMITS
• Contract requires the Contractor to possess a current and valid Class “A”, General 

Engineering, California Contractor’s License to bid and construct this project.

• The Contractor shall procure all necessary licenses and permits, including City of Long 
Beach permits and from agencies other than City of Long Beach, for performance of the 
Work.

• The City will pay all fees for these licenses and permits including plan checking, unless 
otherwise specified.

• The Contractor shall obtain and pay for all costs incurred for permits necessitated by its 
operations (e.g. any permits required for night work, overload blasting, construction 
dewatering and demolition).

• The Contractor shall pay all business taxes or license fees that are required for the Work.

• The Contractor shall procure separate Caltrans Encroachment Permits authorizing 
Contractor to perform work within Caltrans Right of Way.

• The City will reimburse the Contractor for direct permit fees for obtaining the Caltrans permits.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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ENVIRONMENTAL PROTECTION

• Submit a Storm Water Pollution Prevention Plan (SWPPP) prepared by a 
Qualified Stormwater Developer (QSD) for the City to review and approve

• Division G provides City of Long Beach Water Conservation BMPs to implement 
under prepared SWPPP.

• Local Coastal Development Permit special conditions

• Division F provides permit.

• For roadway improvements within the Studebaker Road Public Right of Way in 
the Southeast Area Specific Plan (SEASP) area (2nd Street to SR-22).

• Biologist present for all construction activities within 50 feet of Los Cerritos 
Wetlands.

• Nesting Bird Surveys.

• Tree Maintenance Policy

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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PHASING

• Submit a Traffic Control, Phasing & Detour Plan prepared and stamped 
by a California Professional Civil Engineer (PE) or Traffic Engineer (TE) 
for the City to review and approve.

• Segment 1 – 2nd Street to Anaheim Road

• Segment 2 – Anaheim Road to Spring Street

• Segment 3 – Spring Street to Wardlow Road

• Segment 4 – Wardlow Road to south of Los Coyotes Diagonal Intersection

• Segment 5 – Los Coyotes Diagonal Intersection

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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SEGMENT 5 – LOS COYOTES DIAGONAL (LCD) 
INTERSECTION
• Work at Studebaker Road/LCD and LCD/Parkcrest Intersections shall be fully 

open to vehicular, bicycle, and pedestrian traffic including operating traffic 
signals and signing/striping improvements in 26 weeks.

• Work at the easterly corner including along the Parkcrest Center and 
McBride High School shall be limited to within the high school summer 
break.

• Slurry seal and restoration of existing traffic striping and pavement 
markings shall be completed from project limits at Parkcrest Street to 
Carson Street. Not shown on plans.

• JOB-SITE WALK THROUGH to follow after this meeting at 12:00 p.m. This is 
non-mandatory, however it is recommended.

     Parkcrest Center, 3962 N Studebaker Road, Long Beach, CA 90808

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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NOTICE TO PROCEED

The Notice to Proceed (NTP) for this Contract will be issued in 2 
separate parts:

Part 1 NTP

• Submittals, Schedule, Permitting, Potholing, Order Long-Lead 
Time Items, Traffic Control, Phasing & Detour Plan, SWPPP, etc.

• Complete within 40 Working Days of Issuance

Part 2 NTP

• Start of the Work

 

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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TIME OF COMPLETION & LIQUIDATED DAMAGES

The Contractor shall complete the Work within 500 Working Days 
of Part 2 NTP issuance.

For each consecutive Calendar Day in excess of the time specified 
for the completion of the Work, the Contractor shall pay to the 
Agency, or have withheld from monies due it, the sum of $13,200 
per day.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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BID DOCUMENTS & FORMS

All documents to be submitted with the bid are contained in Division C 
Bid Documents; these documents shall be scanned and uploaded with 
the bid.

• Originals of the Bidder’s Bond / Security, and any other document which may 
require notarization, must be received by the City Clerk by the time of receipt 
of bids.

• Federally Funded Project documents required by FHWA to be submitted with 
the bid are also contained in Division C (C14 through C20).

Minimum Qualification Requirements (C00-Bidder’s Qualification Form):

• The Contractor, as a Prime Contractor for a public agency(ies), must have 
demonstrated the ability to complete a pavement resurfacing, restoration, and 
rehabilitation (3R) project of at least two (2) miles in overall length (centerline) 
and $20 million construction contract value in the last five (5) calendar years 
(from the date of bid opening).

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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BASIS OF AWARD

• If the City awards the Contract, it will award to the lowest 
responsible and responsive Bidder as determined solely by the 
City.

• The basis of comparison to determine the low bid is the total of 
the Base Bid.

• Bids are valid for up to 120 working days from bid opening.

• The City retains the right to award on the basis of bids received 
or to reject any or all bids.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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REASONS FOR DETERMINING CONTRACT AWARD 
INELIGIBILITY

• Omission of Requested information

• Inaccuracy or falsification of information

• Incomplete Bidder’s Qualification Form (C00) including answering 
‘None’, ‘N/A’, or its equivalent for Question Nos. 4.5 or 5.2

• Not meeting the minimum experience requirements on Bidder’s 
Qualification Form (C00)

• Failure to either meet the Disadvantaged Business Enterprise (DBE) 
project goal or show acceptable good faith efforts.

• Failure to possess required Contractor’s license

• Errors in bid item amounts

• Any Bid the City determines to be unbalanced

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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LABOR COMPLIANCE REQUIREMENTS

• Bid Advertisement Date: April 4, 2025

• Prevailing Wage Determination Dual Funded Project: 
• CA 2025-1 & CA20250022 MOD5

• DIR Contractor Registration: The Prime Contractor and all Sub-
contractors must be registered with the DIR to submit a Bid 
Proposal.

• Certified Payrolls are required for Prime and all subs 

• Projects covered by a PLA are exempt from submitting electronic 
CPRs to Labor Commissioner

• For more information, please visit: www.dir.ca.gov

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.

http://www.dir.ca.gov/
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LABOR COMPLIANCE REQUIREMENTS

Project DBE goal 21%

• Must meet goal and submit Exhibit 15-G in Division C - C17.

     OR 

• Meet the Good Faith Efforts via Exhibit 15-H in Division C - C18.

Tips:

• Monthly reporting is also requirement.

• It is recommended to fill out both Exhibits 15-G and 15-H in case 
the goal commitment was improperly filled out. 

• Exhibit 12-B (Division C - C16) must be filled out regardless of 
which scenario you choose.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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PROJECT LABOR AGREEMENT (PLA) 
REQUIREMENTS
• Union vs Non-Union Contractors: Both Union and Non-Union Contractors are eligible to bid and 

win the award of Public Works Contracts that are subject to the PLA. Non-Union Contractor Core 
workforce may still be used on a 1:1 ratio per craft.

• Letter of Assent:  By accepting the award of a construction contract for the project as a 
contractor or subcontractor, the contractor/employer agrees to sign the Letter of Assent and be 
bound by each and every provision of the PLA.

• Union Trust Fund Subscription Agreements:  Shall be signed by non-union contractors with the 
appropriate union trust fund(s) to cooperate for this project without becoming signatory to the 
union.

• PLA Pre-Con/Pre-Job Conference: A PLA Administrator will be assigned to the project after award 
which will review the PLA in detail  to assist with compliance. Each prime contractor will conduct a 
pre-job conference with the unions prior to commencing work.

• Certified Payroll Reports: All contractors will use LCPTracker to submit certified payroll reports 
and other Labor Compliance and PLA documentation. Proper prevailing wage payments and 
documentation are required for invoice payment.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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PROJECT LABOR AGREEMENT (PLA) 
REQUIREMENTS

• Fringe Benefit Contributions to be made on behalf of craft workers to union trust fund(s).

• Craft Worker Hiring Procedure requires non-union contractors to follow an alternating 
referral procedure between core employees and union referrals:

Contractor’s Core Workforce Union Referral

1st employee (core) 2nd employee (union)

3rd employee (core) 4th employee (union)

5th employee (core) 6th employee (union)

7th employee (core) 8th employee (union)

9th employee (core) 10th employee(union)

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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PROJECT LABOR AGREEMENT (PLA) 

WORKER UTILIZATION GOALS

• 40% of all hours of Project Work shall be performed by Local Residents within zip codes specified 
within Attachment B.  

• 10% of total hours worked shall be performed by Disadvantaged Workers and/or veterans and 
requires completion of a form to determine qualification for each worker.

• Apprentices – There is a 30% Apprentice goal for each craft/workforce

• Contractors must document all good faith efforts made to locate and hire Local Residents 
including copies of facsimile transmittals to the Jobs Coordinator.

• Outreach to Helmets to Hardhats and partnerships with local pre-apprenticeship programs and 
union apprenticeship programs.

• Useful forms include the Craft Request Form, Zip Code Lists,  and Veteran/Disadvantaged Worker 
Verification Form.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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BIDDING PLATFORM - LONG BEACH BUYS

Support for Long Beach Buys

Email: LBPurchasing@longbeach.gov

Phone: (562) 570-6200

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.

mailto:LBPurchasing@longbeach.gov
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BID DEADLINE

Bids must be electronically submitted through 

the Long Beach Buys System

Tuesday, May 6, 2025

BEFORE 1:00 PM

Bidders must allow sufficient time to upload documents and 
submit bid.

See Notice Inviting Bids and Bid Proposal Package for list and 
timeline of submittal documents. 

Do not wait until the last minute.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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VIRTUAL PROJECT WALK-THROUGH VIDEO

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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ATTENDANCE FOLLOW-UP

• To Sign-In to this Pre-Bid Conference Contractors are to send an email to 
Adrian Puyolt at Adrian.Puyolt@longbeach.gov with the following 
information:

• Email Subject: 
• “Studebaker Project Pre-Bid Conference Sign-In – Company Name”

• Email Body:
• Your Name (first, last)

• Company Name

• Indicate Prime Contractor, Subcontractor, City Employee

• Telephone Number

• Attendance will be verified with Teams meeting attendees list. 

• Sign-In Sheet will be posted to Long Beach Buys.

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.

mailto:Adrian.Puyolt@longbeach.gov


QUESTIONS: 

Submit all questions through email to Adrian Puyolt at Adrian.Puyolt@longbeach.gov no 
later than Tuesday, April 22, 2025 by 5:00 p.m. (14 calendar days prior to bid opening). 

Responses to questions will be provided to all posted through Long Beach Buys. 

Questions received after the pre-bid question deadline will not be accepted.

Thank you!

JOB-SITE WALK-THROUGH:

Non-mandatory, but recommended, job-site walk-through following this meeting at 12:00 p.m.

Meet at Parkcrest Center, 3962 N. Studebaker Road, Long Beach, CA 90808

Disclaimer: This presentation is for general discussion purposes only and is not a part of the contract documents.  
Bidders shall base their bids off their interpretation of the official bid documents.
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